BID TAB FOR: Seiberling Street Sewer

BID DATE: July 29, 2015

FILE NO. 2013-030-00

CODE: 51002-P13026

REF. ITEM ENGINEER'S ESTIMATE 1. Kenmore Construction *2. Lockhart Concrete 3. H.M. Miller Construction
NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
1 103.05 Contract Performance Bond 1L.S. $80,000.00 $80,000.00 $50,000.00 $50,000.00 $104,000.00 $104,000.00 $76,100.00 $76,100.00
2 201 Trees or Stumps Removed, 18" 36 EACH $600.00 $21,600.00 $200.00 $7,200.00 $50.00 $1,800.00 $200.00 $7,200.00
3 202 Manhole Removed 5 EACH $650.00 $3,250.00 $1,000.00 $5,000.00 $300.00 $1,500.00 $100.00 $500.00
4 202 Manhole Abandoned 55 EACH $400.00 $22,000.00 $800.00 $44,000.00 $100.00 $5,500.00 $750.00 $41,250.00
5 202 Inlet Removed 3 EACH $200.00 $600.00 $350.00 $1,050.00 $50.00 $150.00 $500.00 $1,500.00
6 202 Pipe Abandoned, 8" 3236 L.F. $12.00 $38,832.00 $6.00 $19,416.00 $2.00 $6,472.00 $6.50 $21,034.00
7 202 Pipe Abandoned, 10" 400 L.F. $13.00 $5,200.00 $7.00 $2,800.00 $3.00 $1,200.00 $4.00 $1,600.00
8 202 Pipe Abandoned, 12" 1085 L.F. $14.00 $15,190.00 $20.00 $21,700.00 $4.00 $4,340.00 $6.00 $6,510.00
9 202 Pipe Abandoned, 20" 360 L.F. $16.00 $5,760.00 $20.00 $7,200.00 $5.00 $1,800.00 $11.00 $3,960.00
10 202 Pipe Abandoned, 24" 1142 L.F. $18.00 $20,556.00 $20.00 $22,840.00 $6.00 $6,852.00 $15.50 $17,701.00
11 202 Pipe Abandoned, 27" 385 L.F. $20.00 $7,700.00 $30.00 $11,550.00 $7.00 $2,695.00 $19.00 $7,315.00
12 202 Pipe Abandoned, 33" 2900 L.F. $22.00 $63,800.00 $32.00 $92,800.00 $8.00 $23,200.00 $22.00 $63,800.00
13 202 Pipe Abandoned, 36" 609 L.F. $24.00 $14,616.00 $35.00 $21,315.00 $9.00 $5,481.00 $31.00 $18,879.00
14 202 Pipe Abandoned, 39" 1134 L.F. $27.00 $30,618.00 $40.00 $45,360.00 $10.00 $11,340.00 $29.00 $32,886.00
15 202 Pipe Abandoned, 42" 2545 L.F. $30.00 $76,350.00 $42.00 $106,890.00 $11.00 $27,995.00 $30.00 $76,350.00
16 202 Pipe Abandoned, 45" 1325 L.F. $30.00 $39,750.00 $48.00 $63,600.00 $12.00 $15,900.00 $37.00 $49,025.00
17 202 Pipe Abandoned, 51" 1152 L.F. $34.00 $39,168.00 $55.00 $63,360.00 $13.00 $14,976.00 $42.00 $48,384.00
18 202 Pipe Abandoned, 57" 213 L.F. $40.00 $8,520.00 $60.00 $12,780.00 $14.00 $2,982.00 $51.00 $10,863.00
19 202 Pipe Removed, 8" 25 L.F. $9.00 $225.00 $7.00 $175.00 $10.00 $250.00 $1.00 $25.00
20 202 Pipe Removed, 10" 180 L.F. $9.50 $1,710.00 $7.00 $1,260.00 $12.00 $2,160.00 $1.00 $180.00
21 202 Pipe Removed, 12" 225 L.F. $10.00 $2,250.00 $8.00 $1,800.00 $15.00 $3,375.00 $1.00 $225.00
22 202 Pipe Removed, 15" 510 L.F. $11.00 $5,610.00 $10.00 $5,100.00 $20.00 $10,200.00 $1.00 $510.00
23 202 Wearing Course Removed 8033 S.Y. $10.00 $80,330.00 $2.50 $20,082.50 $2.00 $16,066.00 $3.75 $30,123.75
24 202 Pavement Removed 4083 S.Y. $5.00 $20,415.00 $15.00 $61,245.00 $5.00 $20,415.00 $5.00 $20,415.00
25 202 Curb Removed 1586 L.F. $5.00 $7,930.00 $2.00 $3,172.00 $1.00 $1,586.00 $0.75 $1,189.50
26 203 Proof Rolling 5 HOUR $150.00 $750.00 $100.00 $500.00 $100.00 $500.00 $150.00 $750.00
27 203 Excavation Including Embankment Construction 19940 C.Y. $18.00 $358,920.00 $15.00 $299,100.00 $10.00 $199,400.00 $0.10 $1,994.00
28 265 Water Main Valve Boxes Adjusted 8 EACH $350.00 $2,800.00 $150.00 $1,200.00 $100.00 $800.00 $75.00 $600.00
29 304 Aggregate Base, 12" Thick, Limestone Only 1370 C.Y. $60.00 $82,200.00 $47.00 $64,390.00 $35.00 $47,950.00 $25.00 $34,250.00
30 305 Bitiminous Aggregate Base, 7-3/4" Thick 890 C.Y. $110.00 $97,900.00 $115.00 $102,350.00 $200.00 $178,000.00 $102.00 $90,780.00
31 305 8 inch Portland Cement Concrete Base 354 S.Y. $12.00 $4,248.00 $160.00 $56,640.00 $50.00 $17,700.00 $1.00 $354.00
32 407 Tack Coat 2440 GAL. $2.00 $4,880.00 $2.50 $6,100.00 $2.50 $6,100.00 $2.00 $4,880.00
Asphalt Concrete Surface Course, Type 1, Medium,
33 446 PG 64-22, 1-1/4" Thick 450 C.Y. $145.00 $65,250.00 $150.00 $67,500.00 $300.00 $135,000.00 $145.00 $65,250.00
Asphalt Concrete Intermediate Course, Type 2,
34 446 Medium, PG 64-22, 3" Thick 342 C.Y. $130.00 $44,460.00 $135.00 $46,170.00 $275.00 $94,050.00 $125.00 $42,750.00
Asphalt Concrete Surface Course, Type I, 6" Thick
35 448 for Drive Reconstruction 6 C.Y. $110.00 $660.00 $400.00 $2,400.00 $500.00 $3,000.00 $350.00 $2,100.00
36 455 Combination Curb and Gutter 20 L.F. $25.00 $500.00 $30.00 $600.00 $30.00 $600.00 $55.00 $1,100.00
37 455 Curb, Type 6"x18" 1586 L.F. $13.00 $20,618.00 $16.00 $25,376.00 $15.00 $23,790.00 $15.00 $23,790.00
38 456 Concrete Aprons, 6" Thick 824 S.F. $6.00 $4,944.00 $6.00 $4,944.00 $7.00 $5,768.00 $6.00 $4,944.00
39 456 Concrete Walk, 6" Thick 342 S.F. $6.00 $2,052.00 $7.00 $2,394.00 $7.00 $2,394.00 $6.00 $2,052.00



BID TAB FOR: Seiberling Street Sewer

BID DATE: July 29, 2015

FILE NO. 2013-030-00

CODE: 51002-P13026

REF. ITEM ENGINEER'S ESTIMATE 1. Kenmore Construction *2. Lockhart Concrete 3. H.M. Miller Construction
NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
40 456 Curb Ramps 1 EACH $400.00 $400.00 $600.00 $600.00 $750.00 $750.00 $500.00 $500.00
41 553 12" Inlet Connection, RCP Class 'B' Bedding 133 L.F. $65.00 $8,645.00 $60.00 $7,980.00 $100.00 $13,300.00 $91.00 $12,103.00
8" Sanitary Sewer, VCP Extra Strength, Class 'B'
42 557 Bedding 612 L.F. $150.00 $91,800.00 $105.00 $64,260.00 $375.00 $229,500.00 $200.00 $122,400.00
12" Sanitary Sewer, VCP Extra Strength, Class 'B'
43 557 Bedding 519 L.F. $150.00 $77,850.00 $180.00 $93,420.00 $425.00 $220,575.00 $314.00 $162,966.00
24" Sanitary Sewer, Glass Fiber Reinforced Pipe,
44 557 Class 'B' Bedding 2337 L.F. $400.00 $934,800.00 $400.00 $934,800.00 $575.00 $1,343,775.00 $1,106.00 $2,584,722.00
45 560 6" House Lateral, VCP Extra Strength 53 L.F. $30.00 $1,590.00 $100.00 $5,300.00 $65.00 $3,445.00 $174.00 $9,222.00
46 560 8" Lateral 141 L.F. $50.00 $7,050.00 $85.00 $11,985.00 $75.00 $10,575.00 $118.00 $16,638.00
47 560 Stack, 8", Encased 153 L.F. $25.00 $3,825.00 $155.00 $23,715.00 $45.00 $6,885.00 $127.00 $19,431.00
Manhole MH-2A, on Sanitary Sewer (Casting
48 562 Supplied by the City of Akron) 5 EACH $4,000.00 $20,000.00 $4,800.00 $24,000.00 $7,500.00 $37,500.00 $4,320.00 $21,600.00
Manhole MH-2B, on Sanitary Sewer (Casting
49 562 Supplied by the City of Akron) 8 EACH $4,500.00 $36,000.00 $9,600.00 $76,800.00 $14,000.00 $112,000.00 $8,200.00 $65,600.00
50 562 Manhole MH-2B on Ex. 24" Sanitary Sewer 1 EACH $5,000.00 $5,000.00 $11,000.00 $11,000.00 $20,000.00 $20,000.00 $10,825.00 $10,825.00
51 562 Manhole Rechanneled 2 EACH $1,000.00 $2,000.00 $700.00 $1,400.00 $1,000.00 $2,000.00 $750.00 $1,500.00
52 563 Inlet, No.5 (Casting Supplied by the City of Akron) 6 EACH $2,250.00 $13,500.00 $1,500.00 $9,000.00 $1,200.00 $7,200.00 $1,700.00 $10,200.00
53 564 4" Pipe Underdrain 1586 L.F. $4.00 $6,344.00 $6.50 $10,309.00 $7.00 $11,102.00 $8.00 $12,688.00
54 603 Limestone 132 C.Y. $30.00 $3,960.00 $53.00 $6,996.00 $50.00 $6,600.00 $45.00 $5,940.00
55 604 Bank Run Gravel 12520 C.Y. $8.00  $100,160.00 $0.01 $125.20 $10.00 $125,200.00 $0.10 $1,252.00
56 609 Engineering Geogrid for Roadways, As Directed 4083 S.Y. $5.00 $20,415.00 $1.50 $6,124.50 $5.00 $20,415.00 $0.10 $408.30
57 614 Maintaining Traffic 1L.S $25,000.00 $25,000.00 $10,000.00 $10,000.00 $65,000.00 $65,000.00 $8,000.00 $8,000.00
58 616 Calcium Chloride 8 TONS $20.00 $160.00 $0.01 $0.08 $700.00 $5,600.00 $1.00 $8.00
59 619 Field Office 1L.S $10,000.00 $10,000.00 $1,000.00 $1,000.00 $5,000.00 $5,000.00 $3,500.00 $3,500.00
60 ODOT 645 Stop Line, Type 24" 28 L.F. $12.00 $336.00 $18.00 $504.00 $16.00 $448.00 $2.80 $78.40
61 ODOT 645 Broad Transverse/Diagonal Lines, Type Solid 171 L.F. $8.00 $1,368.00 $18.00 $3,078.00 $15.00 $2,565.00 $2.70 $461.70
62 ODOT 645 Channelizing Lines, Type 8" 515 L.F. $7.00 $3,605.00 $6.00 $3,090.00 $5.00 $2,575.00 $0.75 $386.25
63 ODOT 645 Center Lines, Double, Type 4" 1204 L.F. $6.00 $7,224.00 $6.00 $7,224.00 $8.00 $9,632.00 $0.60 $722.40
64 ODOT 645 Centerline, Two-Way Left Turn 3184 L.F. $5.50 $17,512.00 $5.25 $16,716.00 $6.00 $19,104.00 $2.50 $7,960.00
65 ODOT 645 Edge Lines, Solid, Type 4" (Bike Lane) 4428 L.F. $4.00 $17,712.00 $3.00 $13,284.00 $6.00 $26,568.00 $0.35 $1,549.80
66 ODOT 645 Edge Lines, Short Dash, Type 4" (Bike Lane) 1111 L.F. $2.00 $2,222.00 $3.00 $3,333.00 $3.00 $3,333.00 $0.35 $388.85
67 ODOT 645 Bike Symbol with Directional Arrow (Bike Lane) 12 EACH $600.00 $7,200.00 $310.00 $3,720.00 $500.00 $6,000.00 $250.00 $3,000.00
68 ODOT 645 Lane Arrow 16 EACH $300.00 $4,800.00 $325.00 $5,200.00 $250.00 $4,000.00 $45.00 $720.00
69 623 Construction Layout Stakes 1L.S $30,000.00 $30,000.00 $10,000.00 $10,000.00 $94,000.00 $94,000.00 $25,000.00 $25,000.00
70 624 Mobilization 1L.S $50,000.00 $50,000.00 $50,000.00 $50,000.00 $75,000.00 $75,000.00 $41,000.00 $41,000.00
71 653 Topsoil, 4" Thick 4570 S.Y. $4.50 $20,565.00 $3.50 $15,995.00 $3.00 $13,710.00 $2.50 $11,425.00
72 659 Lawn Seeding & Mulching 4570 S.Y. $2.00 $9,140.00 $2.00 $9,140.00 $1.00 $4,570.00 $3.00 $13,710.00
73 630 Traffic Signs, Type A 6 EACH $50.00 $300.00 $75.00 $450.00 $50.00 $300.00 $198.00 $1,188.00
74 630 Traffic Signs, Type B 30 EACH $300.00 $9,000.00 $250.00 $7,500.00 $200.00 $6,000.00 $42.00 $1,260.00
75 630 Traffic Signs Relocated 1 EACH $100.00 $100.00 $300.00 $300.00 $50.00 $50.00 $50.00 $50.00
76 630 Traffic Signs Removed 1 EACH $50.00 $50.00 $50.00 $50.00 $50.00 $50.00 $50.00 $50.00



BID TAB FOR: Seiberling Street Sewer

BID DATE: July 29, 2015

FILE NO. 2013-030-00

CODE: 51002-P13026

*2. Lockhart Concrete

3. H.M. Miller Construction

REF. ITEM ENGINEER'S ESTIMATE 1. Kenmore Construction

NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
77 SPEC 57" Sanitary Sewer Lining by the CIPP Process 1134 L.F. $500.00 $567,000.00 $430.00 $487,620.00 $600.00 $680,400.00 $437.00 $495,558.00
78 SPEC Bypass Pumping 1L.S. $25,000.00 $25,000.00 $115,000.00 $115,000.00 $145,000.00 $145,000.00 $162,550.00 $162,550.00
79 SPEC Grooves for Lineal Pavement Marking 10641 L.F. $2.00 $21,282.00 $2.75 $29,262.75 $2.50 $26,602.50 $2.50 $26,602.50
80 SPEC Grooves for Auxillary Pavement Marking 28 EACH $100.00 $2,800.00 $300.00 $8,400.00 $200.00 $5,600.00 $200.00 $5,600.00

TOTAL CONSTRUCTION COSTS

+/- ENGINEER'S ESTIMATE

$3,467,877.00

$3,460,041.03

-0.2%

$4,379,216.50

+26.3%

$4,681,883.45

+35.0%

*Ref# 79 total is incorrect. Unofficial Construction Cost Total is incorrect.



BID TAB FOR: Seiberling Street Sewer

BID DATE: July 29, 2015

FILE NO. 2013-030-00

CODE: 51002-P13026

REF. ITEM ENGINEER'S ESTIMATE 4. Rudzik Excavating
NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT
1 103.05 Contract Performance Bond 1L.S. $80,000.00 $80,000.00 $61,525.00 $61,525.00
2 201 Trees or Stumps Removed, 18" 36 EACH $600.00 $21,600.00 $205.00 $7,380.00
3 202 Manhole Removed 5 EACH $650.00 $3,250.00 $2,547.38 $12,736.90
4 202 Manhole Abandoned 55 EACH $400.00 $22,000.00 $1,581.62 $86,989.10
5 202 Inlet Removed 3 EACH $200.00 $600.00 $1,000.00 $3,000.00
6 202 Pipe Abandoned, 8" 3236 L.F. $12.00 $38,832.00 $3.16 $10,225.76
7 202 Pipe Abandoned, 10" 400 L.F. $13.00 $5,200.00 $6.40 $2,560.00
8 202 Pipe Abandoned, 12" 1085 L.F. $14.00 $15,190.00 $5.27 $5,717.95
9 202 Pipe Abandoned, 20" 360 L.F. $16.00 $5,760.00 $11.42 $4,111.20
10 202 Pipe Abandoned, 24" 1142 L.F. $18.00 $20,556.00 $12.71 $14,514.82
11 202 Pipe Abandoned, 27" 385 L.F. $20.00 $7,700.00 $17.59 $6,772.15
12 202 Pipe Abandoned, 33" 2900 L.F. $22.00 $63,800.00 $20.33 $58,957.00
13 202 Pipe Abandoned, 36" 609 L.F. $24.00 $14,616.00 $26.30 $16,016.70
14 202 Pipe Abandoned, 39" 1134 L.F. $27.00 $30,618.00 $28.30 $32,092.20
15 202 Pipe Abandoned, 42" 2545 L.F. $30.00 $76,350.00 $31.98 $81,389.10
16 202 Pipe Abandoned, 45" 1325 L.F. $30.00 $39,750.00 $36.39 $48,216.75
17 202 Pipe Abandoned, 51" 1152 L.F. $34.00 $39,168.00 $46.62 $53,706.24
18 202 Pipe Abandoned, 57" 213 L.F. $40.00 $8,520.00 $68.44 $14,577.72
19 202 Pipe Removed, 8" 25 L.F. $9.00 $225.00 $10.00 $250.00
20 202 Pipe Removed, 10" 180 L.F. $9.50 $1,710.00 $10.00 $1,800.00
21 202 Pipe Removed, 12" 225 L.F. $10.00 $2,250.00 $12.00 $2,700.00
22 202 Pipe Removed, 15" 510 L.F. $11.00 $5,610.00 $12.00 $6,120.00
23 202 Wearing Course Removed 8033 S.Y. $10.00 $80,330.00 $3.17 $25,464.61
24 202 Pavement Removed 4083 S.Y. $5.00 $20,415.00 $10.00 $40,830.00
25 202 Curb Removed 1586 L.F. $5.00 $7,930.00 $2.50 $3,965.00
26 203 Proof Rolling 5 HOUR $150.00 $750.00 $250.00 $1,250.00
27 203 Excavation Including Embankment Construction 19940 C.Y. $18.00  $358,920.00 $0.10 $1,994.00
28 265 Water Main Valve Boxes Adjusted 8 EACH $350.00 $2,800.00 $150.00 $1,200.00
29 304 Aggregate Base, 12" Thick, Limestone Only 1370 C.Y. $60.00 $82,200.00 $57.59 $78,898.30
30 305 Bitiminous Aggregate Base, 7-3/4" Thick 890 C.Y. $110.00 $97,900.00 $123.20 $109,648.00
31 305 8 inch Portland Cement Concrete Base 354 S.Y. $12.00 $4,248.00 $74.80 $26,479.20
32 407 Tack Coat 2440 GAL. $2.00 $4,880.00 $2.20 $5,368.00
Asphalt Concrete Surface Course, Type 1, Medium,
33 446 PG 64-22, 1-1/4" Thick 450 C.Y. $145.00 $65,250.00 $264.00 $118,800.00
Asphalt Concrete Intermediate Course, Type 2,
34 446 Medium, PG 64-22, 3" Thick 342 C.Y. $130.00 $44,460.00 $154.00 $52,668.00
Asphalt Concrete Surface Course, Type I, 6" Thick
35 448 for Drive Reconstruction 6 C.Y. $110.00 $660.00 $223.30 $1,339.80
36 455 Combination Curb and Gutter 20 L.F. $25.00 $500.00 $33.00 $660.00
37 455 Curb, Type 6"x18" 1586 L.F. $13.00 $20,618.00 $15.18 $24,075.48
38 456 Concrete Aprons, 6" Thick 824 S.F. $6.00 $4,944.00 $6.88 $5,669.12
39 456 Concrete Walk, 6" Thick 342 S.F. $6.00 $2,052.00 $6.88 $2,352.96



BID TAB FOR: Seiberling Street Sewer FILE NO. 2013-030-00

BID DATE: July 29, 2015 CODE: 51002-P13026

REF. ITEM ENGINEER'S ESTIMATE 4. Rudzik Excavating
NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT
40 456 Curb Ramps 1 EACH $400.00 $400.00 $880.00 $880.00
41 553 12" Inlet Connection, RCP Class 'B' Bedding 133 L.F. $65.00 $8,645.00 $110.77 $14,732.41
8" Sanitary Sewer, VCP Extra Strength, Class 'B'
42 557 Bedding 612 L.F. $150.00 $91,800.00 $77.85 $47,644.20
12" Sanitary Sewer, VCP Extra Strength, Class 'B'
43 557 Bedding 519 L.F. $150.00 $77,850.00 $105.43 $54,718.17
24" Sanitary Sewer, Glass Fiber Reinforced Pipe,
44 557 Class 'B' Bedding 2337 L.F. $400.00 $934,800.00 $832.94 $1,946,580.78
45 560 6" House Lateral, VCP Extra Strength 53 L.F. $30.00 $1,590.00 $143.00 $7,579.00
46 560 8" Lateral 141 L.F. $50.00 $7,050.00 $142.84 $20,140.44
47 560 Stack, 8", Encased 153 L.F. $25.00 $3,825.00 $148.03 $22,648.59
Manhole MH-2A, on Sanitary Sewer (Casting
48 562 Supplied by the City of Akron) 5 EACH $4,000.00 $20,000.00 $5,887.85 $29,439.25
Manhole MH-2B, on Sanitary Sewer (Casting
49 562 Supplied by the City of Akron) 8 EACH $4,500.00 $36,000.00 $26,747.53 $213,980.24
50 562 Manhole MH-2B on Ex. 24" Sanitary Sewer 1 EACH $5,000.00 $5,000.00 $37,366.36 $37,366.36
51 562 Manhole Rechanneled 2 EACH $1,000.00 $2,000.00 $2,815.00 $5,630.00
52 563 Inlet, No.5 (Casting Supplied by the City of Akron) 6 EACH $2,250.00 $13,500.00 $3,494.13 $20,964.78
53 564 4" Pipe Underdrain 1586 L.F. $4.00 $6,344.00 $21.08 $33,432.88
54 603 Limestone 132 C.Y. $30.00 $3,960.00 $53.82 $7,104.24
55 604 Bank Run Gravel 12520 C.Y. $8.00 $100,160.00 $0.10 $1,252.00
56 609 Engineering Geogrid for Roadways, As Directed 4083 S.Y. $5.00 $20,415.00 $2.68 $10,942.44
57 614 Maintaining Traffic 1LS $25,000.00 $25,000.00 $51,400.00 $51,400.00
58 616 Calcium Chloride 8 TONS $20.00 $160.00 $410.00 $3,280.00
59 619 Field Office 1LS $10,000.00 $10,000.00 $10,800.00 $10,800.00
60 ODOT 645 Stop Line, Type 24" 28 L.F. $12.00 $336.00 $20.64 $577.92
61  ODOT 645 Broad Transverse/Diagonal Lines, Type Solid 171 L.F. $8.00 $1,368.00 $21.28 $3,638.88
62 ODOT 645 Channelizing Lines, Type 8" 515 L.F. $7.00 $3,605.00 $6.96 $3,584.40
63 ODOT 645 Center Lines, Double, Type 4" 1204 L.F. $6.00 $7,224.00 $6.84 $8,235.36
64 ODOT 645 Centerline, Two-Way Left Turn 3184 L.F. $5.50 $17,512.00 $6.04 $19,231.36
65 ODOT 645 Edge Lines, Solid, Type 4" (Bike Lane) 4428 L.F. $4.00  $17,712.00 $3.51 $15,542.28
66  ODOT 645 Edge Lines, Short Dash, Type 4" (Bike Lane) 1111 L.F. $2.00 $2,222.00 $3.45 $3,832.95
67 ODOT 645 Bike Symbol with Directional Arrow (Bike Lane) 12 EACH $600.00 $7,200.00 $350.75 $4,209.00
68 ODOT 645 Lane Arrow 16 EACH $300.00 $4,800.00 $373.75 $5,980.00
69 623 Construction Layout Stakes 1LS $30,000.00 $30,000.00 $50,000.00 $50,000.00
70 624 Mobilization 1L.S $50,000.00 $50,000.00 $154,305.61 $154,305.61
71 653 Topsoil, 4" Thick 4570 S.Y. $4.50 $20,565.00 $1.00 $4,570.00
72 659 Lawn Seeding & Mulching 4570 S.Y. $2.00 $9,140.00 $5.02 $22,941.40
73 630 Traffic Signs, Type A 6 EACH $50.00 $300.00 $86.25 $517.50
74 630 Traffic Signs, Type B 30 EACH $300.00 $9,000.00 $287.50 $8,625.00
75 630 Traffic Signs Relocated 1 EACH $100.00 $100.00 $345.00 $345.00
76 630 Traffic Signs Removed 1 EACH $50.00 $50.00 $57.50 $57.50



BID TAB FOR: Seiberling Street Sewer

BID DATE: July 29, 2015

FILE NO. 2013-030-00

CODE: 51002-P13026

REF. ITEM ENGINEER'S ESTIMATE 4. Rudzik Excavating

NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT
77 SPEC 57" Sanitary Sewer Lining by the CIPP Process 1134 L.F. $500.00 $567,000.00 $603.16 $683,983.44
78 SPEC Bypass Pumping 1L.S. $25,000.00 $25,000.00 $164,000.00 $164,000.00
79 SPEC Grooves for Lineal Pavement Marking 10641 L.F. $2.00 $21,282.00 $3.16 $33,625.56
80 SPEC Grooves for Auxillary Pavement Marking 28 EACH $100.00 $2,800.00 $345.00 $9,660.00

TOTAL CONSTRUCTION COSTS

+/- ENGINEER'S ESTIMATE

$3,467,877.00

$4,770,000.00

+37.5%

*Ref# 79 total is incorrect. Unofficial Construction Cost Total is incorrect.



ESTIMATE OF PROJECT COSTS

PROJECT: Seiberling Street Sewer 7/31/15

CODE NUMBER:

FILE NUMBER: _ 2013-030-00 RWF

BID DATE: July 19, 2015

Bid Estimate 3

REF|[ ITEM DESCRIPTION QUAN. [UNITS| PRICE AMOUNT
a 103.05_[Contract Performance Bond 1|L.S. $80,000.00 $80,000.00
a 201 Trees or Stumps Removed, 18" 36|EACH $600.00 $21,600.00
a 202 Manhole Removed 5|EACH $650.00 $3,250.00
a 202 Manhole Abandoned 55|EACH $400.00 $22,000.00
a 202 Inlet Removed 3|EACH $200.00 $600.00
a 202 Pipe Abandoned, 8" 3236]L.F. $12.00 $38,832.00
a 202 Pipe Abandoned, 10" 400]|L.F. $13.00 $5,200.00
a 202 Pipe Abandoned, 12" 1085]L.F. $14.00 $15,190.00
a 202 Pipe Abandoned, 20" 360]|L.F. $16.00 $5,760.00
a 202 Pipe Abandoned, 24" 1142|L.F. $18.00 $20,556.00
a 202 Pipe Abandoned, 27" 385]|L.F. $20.00 $7,700.00
a 202 Pipe Abandoned, 33" 2900]L.F. $22.00 $63,800.00
a 202 Pipe Abandoned, 36" 609]|L.F. $24.00 $14,616.00
a 202 Pipe Abandoned, 39" 1134|L.F. $27.00 $30,618.00
a 202 Pipe Abandoned, 42" 2545|L.F. $30.00 $76,350.00
a 202 Pipe Abandoned, 45" 1325]|L.F. $30.00 $39,750.00
a 202 Pipe Abandoned, 51" 1152|L.F. $34.00 $39,168.00
a 202 Pipe Abandoned, 57" 213|L.F. $40.00 $8,520.00
a 202 Pipe Removed, 8" 25|L.F. $9.00 $225.00
a 202 Pipe Removed, 10" 180]L.F. $9.50 $1,710.00
a 202 Pipe Removed, 12" 225|L.F. $10.00 $2,250.00
a 202 Pipe Removed, 15" 510]L.F. $11.00 $5,610.00
a 202 Wearing Course Removed 8033|S.Y. $10.00 $80,330.00
a 202 Pavement Removed 4083]S.Y. $5.00 $20,415.00
a 202 Curb Removed 1586|L.F. $5.00 $7,930.00
a 203 Proof Rolling 5[HOUR $150.00 $750.00
s 203 Excavation Including Embankment Construction 19940|C.Y. $18.00 $358,920.00
a 265 Water Main Valve Boxes Adjusted 8|EACH $350.00 $2,800.00
a 304 Aggregate Base, 12" Thick, Limestone Only 1370|C.Y. $60.00 $82,200.00
a 305 Bitiminous Aggregate Base, 7-3/4" Thick 890|C.Y. $110.00 $97,900.00
s 305 8 inch Portland Cement Concrete Base 354[S.Y. $12.00 $4,248.00
a 407 Tack Coat 2440|GAL. $2.00 $4,880.00
a 446 Asphalt Concrete Surface Course, Type 1, Medium, PG 64-22, 1-1/4" Thick 450|C.Y $145.00 $65,250.00
S 446 Asphalt Concrete Intermediate Course, Type 2, Medium, PG 64-22, 3" Thick 342|C.Y $130.00 $44,460.00
t 448 Asphalt Concrete Surface Course. Tvpe |. 6" Thick for Drive Reconstruction 6|C.Y. $110.00 $660.00
a 455 Combination Curb and Gutter 20|L.F. $25.00 $500.00
a 455 Curb, Type 6"x18" 1586|L.F. $13.00 $20,618.00
a 456 Concrete Aprons, 6" Thick 824|S.F. $6.00 $4,944.00
a 456 Concrete Walk, 6" Thick 342|S.F. $6.00 $2,052.00
a 456 Curb Ramps 1[EACH $400.00 $400.00
a 553 12" Inlet Connection, RCP Class 'B' Bedding 133(L.F. $65.00 $8,645.00
a 557 8" Sanitary Sewer, VCP Extra Strength, Class 'B' Bedding 612|L.F. $150.00 $91,800.00
a 557 12" Sanitary Sewer, VCP Extra Strength, Class 'B' Bedding S519|L.F. $150.00 $77,850.00
a 557 24" Sanitary Sewer, Glass Fiber Reinforced Pipe, Class 'B' Bedding 2337]|L.F. $400.00 $934,800.00
a 560 6" House Lateral, VCP Extra Strength 53|L.F. $30.00 $1,590.00
a 560 8" Lateral 141|L.F. $50.00 $7,050.00
a 560 Stack, 8", Encased 153|L.F. $25.00 $3,825.00
a 562 Manhole MH-2A, on Sanitary Sewer (Casting Supplied by the City of Akron) 5[EACH $4,000.00 $20,000.00
a 562 Manhole MH-2B, on Sanitary Sewer (Casting Supplied by the City of Akron) 8[|EACH $4,500.00 $36,000.00
a 562 Manhole MH-2B on Ex. 24" Sanitary Sewer 1|EACH $5,000.00 $5,000.00
a 562 Manhole Rechanneled 2|EACH $1,000.00 $2,000.00
a 563 Inlet, No.5 (Casting Supplied by the City of Akron) 6[EACH $2,250.00 $13,500.00
a 564 4" Pipe Underdrain 1586|L.F. $4.00 $6,344.00
a 603 Limestone 132|C.Y. $30.00 $3,960.00
a 604 Bank Run Gravel 12520|C.Y. $8.00 $100,160.00
a 609 Engineering Geogrid for Roadways, As Directed 4083(S.Y. $5.00 $63,810.00
a 614 Maintaining Traffic 1|L.S $25,000.00 $25,000.00
t 616 Calcium Chloride 8|TONS $20.00 $160.00
a 619 Field Office 1|L.S $10,000.00 $10,000.00
a_| ODOT 645|Stop Line, Type 24" 28|L.F. $12.00 $336.00
a | ODOT 645 |Broad Transverse/Diagonal Lines, Type Solid 171]L.F. $8.00 $1,368.00
a_| ODOT 645|Channelizing Lines, Type 8" S515|L.F. $7.00 $3,605.00
a | ODOT 645|Center Lines, Double, Type 4" 1204|L.F. $6.00 $7,224.00
a__| ODOT 645|Centerline, Two-Way Left Turn 3184|L.F. $5.50 $17,512.00
a_ | ODOT 645|Edge Lines, Solid, Type 4" (Bike Lane) 4428|L.F. $4.00 $17,712.00
a_| ODOT 645|Edge Lines, Short Dash, Type 4" (Bike Lane) 1111|L.F. $2.00 $2,222.00
a | ODOT 645 |Bike Symbol with Directional Arrow (Bike Lane) 12|EACH $600.00 $7,200.00
a_| ODOT 645]|Lane Arrow 16|EACH $300.00 $4,800.00
a 623 Construction Layout Stakes 1|L.S $30,000.00 $30,000.00
a 624 Mobilization 1|L.S $50,000.00 $50,000.00
a 653 Topsoil, 4" Thick 4570(S.Y. $4.50 $20,565.00
a 659 Lawn Seeding & Mulching 4570(S.Y. $2.00 $9,140.00
a 630 Traffic Signs, Type A 6[EACH $50.00 $300.00
a 630 Traffic Signs, Type B 30|EACH $300.00 $9,000.00
a 630 Traffic Signs Relocated 1|EACH $100.00 $100.00
a 630 Traffic Signs Removed 1|EACH $50.00 $50.00
a SPEC _|57" Sanitary Sewer Lining by the CIPP Process 1134|L.F. $500.00 $567,000.00
a SPEC _|Bypass Pumping 1|L.S. $25,000.00 $25,000.00
a SPEC _|Grooves for Lineal Pavement Marking 10641|L.F. $2.00 $21,282.00
a SPEC |Grooves for Auxillary Pavement Marking 28|EACH $100.00 $2,800.00

Total Construction Estimate

$3.511,272.00

Continaency 20% $702.254.40
Desian 12% $421,352.64
Inspection 10% $351.127.20

Total Proiect Estimate

$4.,986.006.24




BIDDING SCHEDULE FOR: Seiberling Street Sewer

TO THE DIRECTOR OF PUBLIC SERVICE OF THE CITY OF AKRON:

The undersigned proposes to furnish all labor, materials, and equipment for and construct the following improvement

and all other work incidental thereto, including any and all work and materials that may be necessary to connect the
work done with the adjoining work, in a proper and workmanlike manner, and according to the plans and profiles on

file in the Bureau of Engineering, and upon the terms and conditions of the specifications and form of contract bound

herewith and the rules and regulations of the City, and under the direction and to the satisfaction of the Director of

Public Service, at the following unit rates, to-wit:

PLEASE TYPE OR USE BLACK INK

(MUST BE TOTAL ITEM
e | e quTTY o | SVPLETED) | COST
FIGURES UNIT PRICE)
1 103.05 [Contract Performance Bond 1|L.S
2 201 |Trees or Stumps Removed, 18" 36|EACH
3 202 [Manhole Removed 5(EACH
4 202 [Manhole Abandoned 55|EACH
5 202 [Inlet Removed 3|EACH
6 202 |Pipe Abandoned, 8" 3236|L.F.
7 202 |Pipe Abandoned, 10" 400|L.F.
8 202 |Pipe Abandoned, 12" 1085(L.F.
9 202 |Pipe Abandoned, 20" 360(L.F.
10 202 |Pipe Abandoned, 24" 1142|L.F.
11 202 |Pipe Abandoned, 27" 385|L.F.
12 202 |Pipe Abandoned, 33" 2900|L.F.
13 202 |Pipe Abandoned, 36" 609|L.F.
14 202 |Pipe Abandoned, 39" 1134|L.F.
15 202 |Pipe Abandoned, 42" 2545]L.F.
16 202 |Pipe Abandoned, 45" 1325|L.F.




BIDDING SCHEDULE FOR: Seiberling Street Sewer

(MUST BE TOTAL ITEM
ESTIMATED
REF. ITEM COMPLETED) COST
NO. NO. ITEM - DESCRIPTION QUANJJ.I\.( AND UNIT PRICE IN | (QUANTITY x
FIGURES UNIT PRICE)

17 202 |Pipe Abandoned, 51" 1152]|L.F.
18 202 |Pipe Abandoned, 57" 213]|L.F.
19 202 |Pipe Removed, 8" 25|L.F.
20 202 |Pipe Removed, 10" 180|L.F.
21 202 |Pipe Removed, 12" 225]|L.F.
22 202 |Pipe Removed, 15" 510(L.F.
23 202 |Wearing Course Removed 8033|[S.Y.
24 202 |Pavement Removed 4083|S.Y.
25 202 |Curb Removed 1586(L.F.
26 203 |Proof Rolling 5|HOUR
27 203 |Excavation Including Embankment Construction 19940]C.Y.
28 265 |Water Main Valve Boxes Adjusted 8|EACH
29 304 |Aggregate Base, 12" Thick, Limestone Only 1370|C.Y.
30 305 |Bitiminous Aggregate Base, 7-3/4" Thick 890(C.Y.
31 305 |8 inch Portland Cement Concrete Base 354(S.Y.
32 407 |Tack Coat 2440|GAL.

Asphalt Concrete Surface Course, Type 1, Medium, PG
33 446 |64-22, 1-1/4" Thick 450|C.Y.

Asphalt Concrete Intermediate Course, Type 2, Medium,
34 446 |PG 64-22, 3" Thick 342(C.Y.

Asphalt Concrete Surface Course, Type I, 6" Thick for
35 448 |Drive Reconstruction 6|C.Y




BIDDING SCHEDULE FOR: Seiberling Street Sewer

(MUST BE TOTAL ITEM
ESTIMATED
REF. ITEM COMPLETED) COST
ITEM - DESCRIPTION
NO. NO. S QUANJJ.I\_( AND UNIT PRICE IN | (QUANTITY x
FIGURES UNIT PRICE)
36 455 |[Combination Curb and Gutter 20]|L.F.
37 455  |Curb, Type 6"x18" 1586(L.F.
38 456 |Concrete Aprons, 6" Thick 824|S.F.
39 456 |Concrete Walk, 6" Thick 342|S.F.
40 456 |Curb Ramps 1(EACH
41 553 |12" Inlet Connection, RCP Class 'B' Bedding 133|L.F.
8" Sanitary Sewer, VCP Extra Strength, Class 'B'
42 557 |Bedding 612|L.F.
12" Sanitary Sewer, VCP Extra Strength, Class 'B'
43 557 |Bedding 519]|L.F.
24" Sanitary Sewer, Glass Fiber Reinforced Pipe, Class
44 557 |'B' Bedding 2337|L.F.
45 560 |6" House Lateral, VCP Extra Strength 53|L.F.
46 560 |8" Lateral 141|L.F.
47 560 [Stack, 8", Encased 153|L.F.
Manhole MH-2A, on Sanitary Sewer (Casting Supplied
48 562 |by the City of Akron) 5|EACH
Manhole MH-2B, on Sanitary Sewer (Casting Supplied
49 562 |by the City of Akron) 8|EACH
50 562 [Manhole MH-2B on Ex. 24" Sanitary Sewer 1{EACH
51 562 [Manhole Rechanneled 2|EACH
52 563 |[Inlet, No.5 (Casting Supplied by the City of Akron) 6|EACH
53 564 |4" Pipe Underdrain 1586(L.F.
54 603 |Limestone 132|C.Y.




BIDDING SCHEDULE FOR: Seiberling Street Sewer

(MUST BE TOTAL ITEM
ESTIMATED
REF. ITEM COMPLETED) COST
ITEM - DESCRIPTION
NO. NO. S QUANJJ.I\.( AND UNIT PRICE IN | (QUANTITY x
FIGURES UNIT PRICE)
55 604 |Bank Run Gravel 12520]C.Y.
56 609 |[Engineering Geogrid for Roadways, As Directed 4083(S.Y.
57 614 [Maintaining Traffic 1[L.S
58 616 |Calcium Chloride 8|TONS
59 619 [Field Office 1|L.S
ODOT
60 645 |Stop Line, Type 24" 28|L.F.
ODOT
61 645 |Broad Transverse/Diagonal Lines, Type Solid 171|L.F.
ODOT
62 645 |Channelizing Lines, Type 8" 515]|L.F.
ODOT
63 645 |Center Lines, Double, Type 4" 1204|L.F.
ODOT
64 645 |Centerline, Two-Way Left Turn 3184|L.F.
ODOT
65 645 |Edge Lines, Solid, Type 4" (Bike Lane) 4428|L.F.
ODOT
66 645 |Edge Lines, Short Dash, Type 4" (Bike Lane) 1111|L.F.
ODOT
67 645 |Bike Symbol with Directional Arrow (Bike Lane) 12|EACH
ODOT
68 645 |Lane Arrow 16|EACH
69 623 |Construction Layout Stakes 1[L.S
70 624 [Mobilization 1[L.S
71 653 [Topsoil, 4" Thick 4570]|S.Y.
72 659 |Lawn Seeding & Mulching 4570(S.Y.
73 630 |[Traffic Signs, Type A 6|EACH




BIDDING SCHEDULE FOR: Seiberling Street Sewer

(MUST BE TOTAL ITEM
e | e quTTY o | SVPLETED) | COST
FIGURES UNIT PRICE)
74 630 [Traffic Signs, Type B 30(EACH
75 630 [Traffic Signs Relocated 1(EACH
76 630 [Traffic Signs Removed 1(EACH
77 SPEC |57" Sanitary Sewer Lining by the CIPP Process 1134|L.F.
78 SPEC |Bypass Pumping 1]L.S c
79 SPEC [Grooves for Lineal Pavement Marking 10641|L.F.
80 SPEC |Grooves for Auxillary Pavement Marking 28|EACH

UNOFFICIAL CONSTRUCTION COST:

PLEASE COMPLETE THE PROPOSAL FORMS BOUND HEREIN AND SUBMIT

THE ENTIRE BOOK. DO NOT REMOVE ANY PAGES. ALL ERASURES MUST BE

INITIALED AND DATED BY THE BIDDER.

DENOTES LUMP SUM - UNIT PRICE
NEED NOT BE COMPLETED

BIDDING SCHEDULE CONTINUED ON NEXT PAGE



FILE NO.
CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING
ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO.

REF. ITEM ESTIMATE ACTUAL COMPLETE
NO. NO.

DESCRIPTION QUANTITY UNIT _QUANTITY UNITPRICE TO DATE




FILE NO.
CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING
ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO.

REF. ITEM ESTIMATE ACTUAL COMPLETE
NO. NO.

DESCRIPTION QUANTITY UNIT _QUANTITY UNITPRICE TO DATE




FILE NO.
CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING
ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO.

REF. ITEM ESTIMATE ACTUAL COMPLETE
NO. NO. DESCRIPTION QUANTITY UNIT _QUANTITY UNITPRICE TO DATE

This is to certify that the work as listed above has
been completed in accordance with the contract
documents, that all items are paid for which previous
certificates for payment were issued and payments
received, and that the current payment is now due.

CONTRACTOR:

BY:

DATE:

PAYROLLS REVIEWED/QUANTITIES CHECKED BY:

PROJECT MANAGER

DATE:

DATE OF PROJECT WORK ACCEPTANCE

TOTAL COMPLETED TO DATE

STORED MATERIALS

TOTAL COMPLETED & STORED

LESS RETAINAGE

TOTAL EARNED LESS RETAINAGE

LESS PREVIOUS PAYMENTS

LESS ADDITIONAL DEDUCTIONS

CURRENT PAYMENT DUE

APPROVED:

CONSTRUCTION ENGINEER

APPROVED:

CITY ENGINEER



